

## Topic : Wi-Fi for Members

- **Locations : Wi-Fi Project at 18<sup>th</sup> Shamiana, Gravel Area, Library, Billard Room, Pantiles Bar & Outside Seating Area and Indigo Bar.**

- **Item Description :-**

SL.	Item Description	Unit	Qty.	Rate	Total
1	Cisco Catalyst 1300 24-port GE, PoE, 4x1 G SFP, 24x 10/100/1000 PoE+ ports with 195W power budget, 4x Gigabit SFP	No.	1		
2	Cisco - CBS350-8FP-E-2G PoE+ (120W), 8 x 1G, 2 x 1G RJ45/SFP combo, Layer 2 switching, VLAN support, Spanning Tree Protocol (STP), advanced threat protection, IPv6 first-hop security, quality of service (QoS), sFlow, dynamic routing	No.	2		
3	Access Point - Mi-Fi-AP605C-X1 (In-room) - Airpro	No.	7		
4	Access Point - Mi-Fi AX ODA 6901 STD (Outdoor) - Airpro	No.	2		
5	MGBSX1 1000BASE-SX SFP (Multi Mode SFP) - Cisco	No.	3		
6	LC to SC Multimode Fiber Patch Cord (2mtr) - Molex / D-Link	No.	3		
7	1Mtr Cat 6 Patch Cords -PCD-02041-**-** - Molex / D-Link	No.	14		
8	6U Rack with Accessories	Nos.	2		
9	6 Core MM Fiber Armoured	Mtr.	400		
10	Cat6 Cable Box (305 Mtr.) Molex	Box	2		
11	24 Port Cat6 Patch Pannel Loded	Nos.	2		
12	24 Port Fiber Rack Mount LIU Loaded with Pigtel	Nos.	2		
13	6 Port Fiber Rack Mount LIU Loaded with Pigtel	Nos.	1		
14	RJ-45 Connector (BOX - D-Link)	Box	1		
15	GI Pole - 2"	Mtr.	8		
<b>Grand Total :</b>					

- **Work Description :-**

SL.	Item Description	Unit	Qty.	Rate	Total
1	Fiber Splicing Charges	Nos.			
2	Fiber Laying Charges	Mtr.			
3	Installation & Commissioning Charges	Lot			
16	Cabiling Laying with PVC Pipe/Casing, Sadel etc.	Nos.			
<b>Grand Total :</b>					

➤ **Other Details :**

❖ **Terms & Conditions :**

A. Tax & Duties : GST Extra as applicable.

B. Payment T&C:

C. Delivery T&C :

D. Warranty :

Interested parties are requested to submit sealed quotations with all the above mentioned details on the prescribed date as mentioned below, to the “Tender Box”, 1<sup>st</sup> Floor, The Tollygunge Club Ltd. 120, Deshapran Sasmal Road , Kolkata - 700033.

❖ **Date of Inspection : 10<sup>th</sup> September 2025**

❖ **Date of Final Submission : 14<sup>th</sup> September 2025**